

SACOS INSURANCE COMPANY LTD

P.O Box 636
Republic of Seychelles
Telephone: 295000
Fax: 224495
E-mail: sacl@seychelles.net
Website: www.sacos.sc



YOU SHOULD FULLY AND FAITHFULLY
GIVE THE FACTS YOU KNOW OR OUGHT
TO KNOW, OTHERWISE YOU MAY
RECEIVE NOTHING FROM THIS POLICY

QUESTIONNAIRE/PROPOSAL FOR CONTRACTORS' ALL RISKS INSURANCE

<p>1. Title and Brief Description of Contract:</p> <p>Total Contract Value:</p> <p>Location:</p>	
<p>2. (A) Parties to be named in the Policy as "Insured".</p> <p>(i) Principal(s) Address(es):</p> <p>(ii) Contractor(s) Address(es):</p> <p>(iii) Sub-Contractor(s) Address(es):</p> <p>(B) Other parties involved in contract but not to be insured. Losses falling on such parties are not covered by the insurance and rights of recourse are retained against them.</p>	
<p>3. Give full descriptions of contract works e.g. for buildings include type of construction, number of storeys etc. Describe: -</p> <p>(A) Diversion or restriction of waterways</p> <p>(B) Any underground workings</p> <p>(C) Piling (and type of piles)</p> <p>(D) Any machinery to be installed. (Supplement by a scale plan of the site showing the buildings and identifying their uses.)</p> <p>(E) State (or make clear on plan) "Fire Breaks" occur and how wide and effective they are.</p>	

<p>18. What style of contract conditions (e.g. ICE, R.I.R.A. etc are in force between (a) the principal (s) and contractor(s) and (b) the contractors(s) and subcontractors)?</p> <p>If special variations or conditions used, please indicate scope of contractor's responsibility for loss/damage and insurance obligations</p>	
<p>19. Are the works to be taken over by the principal on a phased basis?</p> <p>If "yes", state anticipated acceptance dates for major sections.</p>	Yes/No
<p>20. Is maintenance cover to be included?</p> <p>If "yes", state scope of cover required</p>	Yes/No
<p>21. Have similar works been satisfactorily constructed elsewhere (a) by the contractor and (b) by others?</p> <p>If "yes", give details</p> <p>What is the contractors loss record over the last 3 years? (Details any major losses.)</p>	<p>Yes/No (a) Yes/No (b)</p>
<p>22. Is constructional plant to be included?</p> <p>If "yes", give values and identify:</p> <p>(a) any large units</p> <p>(b) floating craft</p> <p>(c) huts or labour camp</p> <p>Are constructional plant spares to be included?</p> <p>If "yes", state value(s) and details of how stored</p>	<p>Yes/No</p> <p>Yes/No</p>
<p>23. Is extra cost of debris clearance to be included?</p> <p>If "yes", for what sum?</p>	Yes/No
<p>24. Is land transit to be included?</p> <p>If "yes", state:</p> <p>(a) between what points</p> <p>(b) value of largest consignment</p> <p>(c) means of transportation</p>	Yes/No

25. Are professional fees to be covered in the event of a claim? If "yes", for what sum?	Yes/No
26. Is extra cost of overtime and express delivery to be covered?	Yes/No
27. State the value of any free issue materials.	
28. Is cover desired against damage due to defects of design? If "yes" technical investigation may be necessary	Yes/No
29. Are third party risks to be covered? If "yes", complete separate questionnaire	Yes/No
30. Is the premium to be adjustable on the basis of: (a) final contract value (b) actual contract period?	Yes/No Yes/No
31. Enclose where available copies of (a) contract conditions relating to insurance, (b) plans showing cross-sections, type(s) of construction, dimensions and construction methods, (c) works progress chart.	

NB

1. If the space provided is insufficient for answers or for any supporting information please use additional sheet(s) and attach.
2. The information contained herein will form the basis upon which the premium computed and the policy issued.

Signature of Proposer Date

Signature of Insurer's Representative

LIST OF MACHINERY/PLANT/STRUCTURES TO BE ERECTED (INCLUDING ANY BUILDING/CIVIL WORKS)

EACH MAJOR ITEM OF MACHINERY/GROUP OF ITEMS/STRUCTURE TO BE ENTERED SEPARATELY WITH ITS OWN IDENTIFICATION DETAILS

Full description including location, values, maker's name(s), size(s), capacity(s) etc	Total contract value including freight and erection and testing costs, customs dues etc.	Period of erection operations	Period of 'hot' testing or other working operations	Maintenance period	Date of handover to principal(s)

